COUNCIL DECISION REQUEST

SUBJECT: Authorization for Services Agreement No. 5 with Z&H Engineering — Service Road Design

MEETING DATE: 6/22/06 CSP ITEM: Yes [X] No [_] KRA # 10, Objective 1
ITEM NO.: TENTATIVE SCHEDULE: N/A
/\
SUBMITTED BY: Ted Anderson ~ / ‘aeé AMOUNT BUDGETED: $15,270
Airport Manager
SUBMITTAL TO AGENDA: EXPENDITURE REQUIRED: $15,210
APPROVED BY TOWN MANAGER: CONT. FUNDING REQUIRED: None

EXHIBITS: A — Authorization for Services Agreement; B — Map with Project Location; C — Minutes of August 10,
2004 Airport Advisory Committee Meeting

RECOMMENDED MOTION
“I move to approve the Authorization for Services Agreement Number 5 with Z&H Engineering, Inc. for the Service
Road Design Only Project.”

SUMMARY OF THE BASIS FOR RECOMMENDED MOTION:
There is usually a several year lag from when a project is submitted to the FAA and we are notified to start the grant
process. This project was authorized by the Town Council on August 10, 2004 to be submitted to the FAA.

The Town has a five-year General Airport Technical Services Contract for airport related projects with Z & H
Engineering that was approved by the Council in 2003. The contract requires that a separate agreement be made for
each project. This approach helps in managing costs associated with each project. This is an authorization for
services no. 4 agreement with Z & H Engineering for design and bidding services for the bravo taxiway relocation
project. The aggregate limit of the agreement is $15,210. The funds for this agreement are prorated with the FAA
paying 95.0%, ADOT paying 2.5% and the Town paying 2.5% or $380 of the $15,210 project.

This is a time critical project because of the later than usual notice from FAA. There are only two months available to
design, bid and have a bid opening of projects costs for FAA to consider by August 25, 2006. We will probably be
one of the few rural airports to have a grant awarded this summer. Staff recommends approval of this agreement.

PROS:
1. This project is recommended and supported after the FAA Runway Safety Action Team (RSAT) inspected the
airport in 2004. The Team wants to minimize vehicle use on Bravo Taxiway. This is the first step of the
process to provide service roads on the eastern half of the airport.

CONS:
1. There are none anticipated with a “design only” project.

PUBLIC INPUT (if any): The public input received at the August 10, 2004 Airport Advisory Committee Meeting.

BOARD/COMMITTEE/COMMISSION ACTIONS/RECOMMENDATIONS (if any) (give dates and attach
minutes): The Airport Advisory Committee recommended approval of the Five-Year ACIP update with a 5-0 vote at
its August 10, 2004 meeting. A copy of the minutes is attached.
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AUTHORIZATION FOR SERVICES NO. §
PAYSON MUNICIPAL AIRPORT
AIRPORT SERVICE ROAD PROJECT

GENERAL AIRPORT TECHNICAL SERVICES CONTRACT (Contract No. 02035)
BETWEEN
TOWN OF PAYSON & Z & H ENGINEERING, INC.

ARTICLE 1 AGREEMENT

In accordance with the General Airport Technical Services Contract, dated the 18" day of June, 2002,
the Consultant will perform the Scope of Services detailed in Exhibit A for the purpose of developing
plans, specifications, contract bidding documents and performing bidding services in conjunction with
the following improvements at the Payson Municipal Airport:

Airport Service Road Design

ARTICLE I COMPENSATION AND PAYMENT

For the performance of the services identified in EXHIBIT A (Tasks 1.0-15.0), CONSULTANT shall be
paid a not to exceed fee of $15,210 by the TOWN, in accordance with the schedule outlined in
EXHIBIT B.

The Consultant shall not proceed with the services of work until written authorization in the form of a
Notice to Proceed is received from the TOWN.

ARTICLE 1II TIME OF PERFORMANCE

The services of the CONSULTANT described in EXHIBIT A (Tasks 1.0-13.0) are to commence on
written notice to proceed and shall be completed within six (6) weeks from the date of notice, excluding
time required for reviews by the TOWN, the FAA and the Arizona Department of Transportation,
Aeronautics Division. Tasks 14.0-15.0 shall be completed in accordance with the bidding schedule.

Binding Upon Successors: This Agreement shall be binding upon the undersigned parties, their
successors, partners, assigns, and legal representatives.

EXHIBIT "A"



IN WITNESS WHEREOF, the parties hereto have entered into this AGREEMENT effective as of the
day and year first hereinabove written.

Z & H ENGINEERING, INC.

ROFESSIONAL COMPANY

BY /—V
V2

TTEST: w e —

TOWN OF PAYSON
A MUNICIPAL CORPORATION

BY:

ITS:

APPROVED TO AS FORM:

ITS:




EXHIBIT A
SCOPE OF WORK

Consultant will provide the following engineering services for the design and bidding services
associated with constructing airport service roads between the aircraft parking ramps.

Specific improvements to be designed include the following:

New airport service roads will be constructed between the existing aircraft parking lots to reduce the
amount of vehicle traffic on Taxiway A. There will be three of these roads, one between Echo Ramp and
Delta Ramp, one between Delta Ramp and Charlie Ramp and one between Bravo Ramp and Alpha
Ramp. There will also be a service road constructed from Airport Road to the T-hangars on the west side
of the airport. The design will include earthwork, paving and drainage improvements.

I

1.0

2.0

3.0

4.0

DESIGN SERVICES

Design Scope Meeting

1.1

12

Key members of the design team will meet with members of the Town and the Airport
staff to introduce the team members and discuss project objectives of each individual, the
detailed scope, approach, schedules, quality control, management and administrative
procedures.

Key members of the design team will attend a field review of the project at the airport
with the Town and airport representatives.

Data Collection

Coliect existing data, records, mapping and information from the TOWN, ADOT
Aeronautics Division, utility companies, and other agencies, including but not limited to:
project mapping, survey notes for horizontal and vertical control, as-built plans, drainage
reports, existing utility information, master plans, and geotechnical/pavement reports.

Design Field Surveys -

Conduct a field topographic survey to verify field topography in the project area
including around the areas between aircraft parking ramps where they are adjacent to the
project areas. Establish survey control for use during construction. The topography will
include the location of existing striping, existing fencing, gates, lighting, fuel tanks,
culverts, pavement, utilities, trees and other physical features. Vertical elevations for
cross-sections every 560 feet within the project area, every 25 feet on pavement surfaces,
and at all pipe inverts, ditch flow lines and grade breaks will be taken. Existing pavement
grades at match points will be taken.

Topographic Base Maps

Prepare AutoCAD DWG format base sheets for the project areas with existing physical
features, tree locations, contours (1 foot contour interval) and/or existing spot elevations.
Plot the location of underground utilities.
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5.0

6.0

7.0

Drainage Study

5.1

5.2

53

54

Hydrologic Analysis — Delineate drainage areas for contributions to the airport drainage
system. Utilizing the City and FAA design procedures, calculate the runoff volumes for
various frequency storms including 5, 10, 25 and 100 year events for the individual
basins within the project area. Calculate pre and post development flows.

Existing System Evaluation — Evaluate the existing storm drain and open channel system
carrying capacity. Identify any deficiencies in the existing system for the present
conditions and with the proposed improvements.

Drainage Facility Design — Size and locate pipes, channels, drainage structures and
detention facilities to carry the design flows.

Drainage Report — Prepare a report containing the design parameters, the hydrological
and hydraulic analyses and the design recommendations.

Geotechnical Investigation/Pavement Design

6.1

6.2

6.3

6.4

Coordinate access to the airport property with Airport officials and have areas Blue
Staked for utility clearances.

Soils Investigation — Take S soil borings to a 10 ft. depth below finished grade line or
auger refusal in the following locations:

Log the borings with visual examination by a qualified soils engineer.

Lab Analysis — Perform laboratory testing for gradation, plasticity index, maximum
density, and California Bearing Ratio on the boring’s samples.

Pavement Alternates/Costs — Perform pavement design analyses in accordance with FAA
AC 150/5320-6C for existing subgrade and the design aircraft for the service roads.
Develop pavement alternatives. Develop cost estimates for all alternates and prepare a
report with the results of the field investigation and laboratory testing as well as the
design and construction alternates and recommendations. Include recommendations for
materials specifications.

Design Concepts

7.1

7.2

Prepare a design concept for the service roads. Assess drainage alternatives, paving
alternatives, construction sequencing, construction scheduling, and budget. Prepare a
phasing plan based on the established design objectives.

Summarize the results in a design concept report that will include the proposed layouts, a

conceptual cost estimate, the pavement design report and the drainage study. Submit to
the Town, FAA and ADOT for review and comment.
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8.0  Preliminary Construction Plan Preparation

8.1

8.2

8.3

8.4

85

Prepare AutoCAD DWG format base sheets for the project at a scale of 1”=30’. Plot the
location of underground utilities and contour lines.

Perform the necessary engineering design to develop construction plans in AutoCAD
format for the Service Roads. Plans will show all necessary geometrics and ties,
paintstriping and construction details.

Preliminary Drainage Plan — Prepare a plan showing the layout, size, slope, location and
carrying capacity of all proposed drainage structures.

Preliminary Grading Plan — In conjunction with the drainage plan, the vertical alignment
and typical section, prepare a grading plan showing existing and proposed contours in the
area of work. Existing cross-sections will be plotted at maximum intervals of 50 feet and
the proposed grading templates superimposed on them.

Draft a set of preliminary construction plans to include:

A A cover sheet showing the project title and approvals.

B. A segqnd sheet with location and vicinity maps, legend, general notes and
quantities.

C. A typical section sheet.

D. Detail sheets.

E. Plan sheets showing the geometry, grading and paintstriping for the roads.

F. Plan and profile sheets showing the existing and proposed ground lines for cross-

sections.

All plans will be submitted to the TOWN, the FAA and the ADOT Aeronautics Division
for approvals.

9.0 Construction Specification Preparation

Prepare a set of applicable contract documents and specifications in accordance with
FAA Advisory Circular 150/5370-10B, Standards for Specifying Construction of
Airports, to include any necessary special provisions for conditions and materials unique
to this project.

10.0  Quantities & Cost Estimates

Prepare detailed cost estimates of all line items for the project. Provide an Engineer’s
Estimate for comparison during the bidding phases.



11.0

Engineer’s Report

Prepare an Engineer’s Report including the basis for the design, all design and quantity
calculations, variances from the FAA standards, and the Engineer’s Estimate. Prepare
FAA required certifications. All design shall be completed in accordance with the latest
FAA Advisory Circulars and design standards.

Contract documents, construction specifications and the Engineer’s Report will be submitted to the
TOWN, the FAA and ADOT Aeronautics Division for approvals.

12.0 Final Contract Documents

13.0

IIL.

14.0

15.0

Compile the specifications in a contract document book along with a bid schedule,
bidding instructions, bonds, contract information, general conditions and special Town
bidding requirements. Submit final plans, contract documents and estimates to the Town,
FAA and ADOT for review and comment. Upon receipt of final review comments from
the TOWN, FAA and ADOT, the comments will be addressed and any changes will be
incorporated into the final plans, specifications, contract documents and cost estimates, as
necessary. The TOWN shall have the final authority for approving and determining the
final form of such plans, specifications and contract documents.

Coordination/Meetings/QC

Attend up to three project review meetings with the TOWN, FAA and ADOT personnel
as required. Coordinate the work of team members. Maintain a quality control program
and coordinate agency approvals for the project. Prepare grant reimbursement requests.
Assist the TOWN in the development of the 2007 capital improvement program update.

BIDDING SERVICES

Bid Advertisement

10.1

10.2

10.3

Advertise for Bid — Print construction plans and specifications and distribute them to plan
services and the TOWN. Answer questions of bidders and prepare any required addenda.

Pre-Bid Conference — Conduct a pre-bid conference with prospective bidders to formally
address questions on the project, discuss federal contract requirements, and instruct
bidders on the proper procedures for filling out Non-segregated Facilities, EEO, DBE,
and other Federal forms.

Bid Opening — Assist the Town in the receipt of bids for the project.

Review & Contract Award

Assist the TOWN in the bid opening, tabulate bids, verify the bid proposals, make a
recommendation to the TOWN for bid award and assist the TOWN in the processing of
the construction contract, performance and payment bonds, insurance certifications, and
FAA and ADOT Aeronautics Division contract approvals.
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EXHIBIT B

FEE BREAKDOWN
DESIGN SERVICES
Task 1.0 Design Scope Meeting
Task 2.0 Data Collection
Task 3.0 Design Field Surveys
Task 4.0 Topographic Base Maps
Task 5.0 Drainage Study
Task 6.0 Geotechnical Investigation/Pavement Design
Task 7.0 Design Concepts
Task 8.0 Preliminary Construction Plan Preparation
Task 9.0 Construction Specification Preparation
Task 10.0 Quantities & Cost Estimates
Task 11.0 Final Engineer’s Report
Task 12.0 Final Contract Documents
Task 13.0 Coordination/Meetings/QC
BIDDING SERVICES
Task 14.0 Bid Advertisement
Task 15.0 Bid Review & Contract Award

TOTAL (Not to Exceed)

$450.00
$475.00
$1,160.00
$1,190.00
$400.00
$3,200.00
$675.00
$1,960.00
$970.00
$400.00
$525.00
$1,615.00

$925.00

$570.00
$695.00

$15,210.00



Classification
Principal Engineer
Senior Engineer
Project Manager
Project Engineer
Asst. Project Engineer/Designer
Resident Engineer
Land Surveyor
Clerical

CADD Technician
3-Man Survey Crew
2-Man Survey Crew
Per Diem (overnight)

Other Expenses

Z & H FEE SCHEDULE

Hourly Rate
$125.00

$110.00
$100.00
$70.00
$60.00
$60.00
$80.00
$35.00
$55.00
$125.00
$100.00
$85.00

At Cost + 10%
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AIRPORT ADVISORY COMMITTEE
MEETING MINUTES - AUGUST 10, 2004

The duly posted Airport Advisory Committee meeting was called to
order in the Police Department Training Room at approximately 4:06
p.m. by Dick Mumma, Chair.

ROLL CALL: Vice-Chair Beth Myers, Members Jonathan Barber,
Dick Maloney, Dick Walker, and Gary Spragins. ABSENT: Member
Larry Kennedy

STAFF PRESENT: Ted Anderson, Airport Manager.

OTHERS PRESENT: Mayor Barbara Brewer (arrived 4:37 p.m.)
Council Member Dick George Barriger and Gaye Stidham, Deputy
Town Clerk.

Approval of Minutes from the Special Meeting of June 29, 2004 and
the Regular Meeting of June 1, 2004. After discussion, Vice-Chair
Myers moved, seconded by Dick Maloney, to approve the Minutes
from the Special Meeting of June 29, 2004 with the addition of the
Airport Committee as a responsible party for PAN-04002 and
PAN-04009. Motion carried; 6 — 0.

It was noted on the June 1, 2004 meeting minutes the Committee had
voted to have the meetings at 3:00 p.m. and the current meeting was
convened at 4:00 p.m. at the request of the Mayor. Member Barber
would not be available after 5:15 p.m. Chair Mumma asked for an
agenda item for the next meeting to discuss the meeting start time. It
was also discussed to begin the next meeting at 3:00 p.m. It was noted
by Vice-Chair Myers that there should have been an agenda setting
meeting 2 weeks prior to this meeting and the agenda to the members
at least a week in advance. Member Walker moved, seconded by
Member Spragins to accept the Minutes of the Regular Meeting of
June 1, 2004, as written. Motion carried; 6 — 0.

Call to the Public. Hilda Crawford spoke for Mayor Brewer and
explained her absence from the beginning of the meeting.

Discussion/Possible action on the Five-Year Capital Improvement
Program. Ted Anderson reviewed the proposed Capital Improvement
Plan with the Committee and answered their questions.

Mayor Brewer arrived at 4:37 p.m.

Paul Pitkin asked where the Bravo Taxiway gate would be relocated.
Mr. Anderson explained the gate would be relocated to an area to the

Meeting Time & Place

Roll Call

Staff Attending

Others Attending

Motion to Accept Minutes
of June 29, 2004 Joint
Meeting with Additions
APPROVED; 6 - 0

Motion to Accept Minutes
of June 1, 2004, Regular
Meeting as Written
APPROVED; 6-0

Hilda Crawford

Five-Year Capital
Improvement Program

Mayor Brewer Arrived

Paul Pitkin
Bravo Taxiway

EXHIBIT "C”

Gate



AIRPORT ADVISORY COMMITTEE
MEETING MINUTES - AUGUST 10, 2004

West along the taxiway. Mr. Pitkin discussed the concerns about the
gate opening correctly and being able to turn around if it does not
open.

Mr. Anderson and the Committee discussed possible acquisition of 13
acres North East of the airport for lease to the Forest Service in the
future for fire suppression efforts. Development monies were
expected to come from ADOT and the FAA. The Forest Service was
considering making this a year-around, training facility for helitack
operations. There were questions concerning purchasing land strictly
for Forest Service use. Mr. Anderson explained that the North East
acreage had advantages for the Forest Service: to lease land rather than
develop their own and this acreage being a further distance from
housing.

Vice-Chair Myers asked Mr. Anderson to provide information
concerning the current income derived from the Forest Service fire
crews. Mr. Anderson stated he would provide the present rates,
charges and adjustments from Forest Service use of the airport during
this last fire season at the September or October meeting.

Member Barber left the meeting at 5:35 p.m.

Member Walker moved, seconded by Member Spragins to accept the
Airport Five-Year Capital Improvement Program as presented.
Motion carried; 5 — 0.

Airport Manager Report. Mr. Anderson referred to the copy of the
Executive Summary for the Willow Fire included in members’
packets. He reported that reseeding had begun using barley and native
grasses. The Forest Service complimented the community on
supporting their efforts during the recent fire season.

ADJOURNMENT

The meeting adjourned at approximately 5:55 p.m.

Approved:

Date:

Relocation

Possible Land Acquisition
Forest Service Fire
Suppression Use

Rates and Charges of Forest
Service Fire Season Use of
Airport for Future Agenda

Jon Barber Left Meeting

Five-Year CIP
APPROVED, 5-0.

Airport Manager Report
Willow Fire Report

Adjournment

David “Dick” Mumma, Chair



AIRPORT ADVISORY COMMITTEE 6
MEETING MINUTES - AUGUST 10, 2004

ATTEST:

Gaye Stidham, Deputy Town Clerk

Certification
I hereby certify that the foregoing minutes are a true and correct copy of the minutes of the Surface

Transportation Advisory Committee of the Town of Payson held on the 10th day of August, 2004.
[ further certify that the meeting was duly called and held and that a quorum was present.

DATED this “day of , 2004.

Gaye Stidham, Deputy Town Clerk

Affix Town Seal
gls



