%I TETRA TECH, NG,

NGCSD / McKAMEY STREET SEWER REPLACEMENT PROJECT
BID TABULATION
Project No. 1015.0010-00

Bid Tabulaticn.xls

July 23, 2009
ENGINEER'S ESTIMATE OF COST Pierson Construction InterMountain Wesi Hall Brothers Excavation Sahuaro Contracting Empire Excavation B & F Contracting Wheeler Construction DD Haught City Wide Contracting
Item
Ne. Description Guantity Unit | UnitCost | TotalCost || UnitCost | Total Cest Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost || UnitCost | Total Cost Unit Cost Total Cost Unit Gost Total Cost Unit Cost Total Cost Unit Cost Total Cost
A) Paving and Drainage & Miscellanecus Jtems
1 Bypass Pumping of Raw Sewage 1 LS. |3 - 18 - 15282500 |% 282500 % 250C0.00|3 25000.00( % 13,086.80 |$ 13,006.80| ¢ 11,00000 | $ 11.000.00($ 950000 |5 o50000) $ 16,700.00 | $  16,700.00 || $ 11.500.00 | $  11,500.00 || § 15.000.00 | §  15,000,00 || § 67,0c0.00 | 5 &7,000.00
2 Traffic Contral 1 LS. 20,000.00 20,000.00(  8.812.00 8,812.00 5,000.00 5,000.00 6,678,80 §,676.80 5.500.00 - 5,600.00 | 12,500.00 12,500.00 13,400,00 13,400.00 29,000.00 29,000,00 6,000.00 6,000.00 8,500.00 8,500.00
3 Mobilization/Cemobilization 1 L.S. 30,300.00 30,000,00{ 36,415.00 36,415.00 10,000,00 10,000.00 32,767.68 32,767.64 60,165,00 60,165.00 || 40,788.00 40,788.00 5,500.00 6,500.00 30,000.00 30,000.00 20,000,00 20,000,00 35,000.00 35,000.00
4 Rock Excavation - Contingency ) cY 160.08 - 69.00 - 256,80 |14 956.80. 115.00 - 30.00 - 90.00 - 75.00 - 25.00 - 80.00 Ji8n- - 80.00
5 Trench Dewatering - Contingency Per Day 525,00 - 450.00 - 2,696.40 |t 259640 500,00 - 320.00 - 250.00 - 1,550.00 - 550,00 - 750.00 ;7.50.'0&
Remove existing pavement including
miling existing AC for use in new
6 | pavisubgrade 4,801 | sY 10.00 48,910.00 2.26 11,053.66 1.50 7,336.50 1.61 7,874.51 1.85 8,537.45 4.00 19,564.00 1.90 £,292.90 3.25 15,895.75 3.00 14,673.00 1.00 4,801.00
7 New asphallic concrete 514 TON 95.00 48,830.00 80.00 41,120.00 72.13 37.074.82 168.86 86,794,04 72.50 37,265.00 71.00 36,494.00 90.00 46,260.00 §4.00 48,316,00 55.00 33,410.00 85.00 43,650.00
[] New Aggregate Base Course 315 CcY 39.00 31,785.00 22,00 17,930,00 27.00 22,005,00 9.85 8,027.75 47.25 38,508.75 34.00 27,710.00 73.00 59,495.00 §1.00 41,565.00 36.50 29,747.50 45.00 36,675.00
[ Sawcut existing AC roadway 115 LF 6.00 590.00 2.28 259.90 1.00 115.00 139.52 16,056.30 2.00 230.00 £.00 590,00 4.00 460.00 0.65 74.35 8.00 £20.00 1.00 115,00
10 Sawcut exist. Goncrete Driveway 22 LF 6.00 132.00 4,50 99.00 2.00 44.00 23.35 513.70 2,00 44.00 20.00 440.00 12.00 264.00 2.50 55.00 8.00 176.00 5.00 110.00
Sawcut , remove and replace exist
1 AC driveways 272 5Y 20.00 5,440.00 11.00 2,992.00 27.00 7.344.00 3.30 897.60 36.00 9,752.00 5.00 1,632.00 58.00 15,776.00 40.00 10,880.00 6.00 1,632.00 38.00 10,336.00
Remave exist. Community mallbox,
provide temporary location and
12 rainstall in ex/st location. 5 EA 100.00 500.00/ 110.00 550.00 350.00 1,750.00 179.75 898,80 250.00 1,260.0¢ 300.00 1,500.00 £50,00 3,250.00 140.00 700,00 500,00 2,.500.00 500.00 2,500.00
Remove and replace ex. 12" CMP (8
13 | locations} 328 LF 35.00 11,480.004 16.50 5,412.00 55.00 18,040.00 17.85 5,B54,80 27.00 8,856.00 24.00 7,872.00 10,168.00 53.00 17,384.00 30.00 9,840.00 35.00 11,480,00
Remove, salvage and replace ' ' ’ ; j T T R
14 planter {38 ¥) 1 LS 600,00 600.00 550.00 550.00 350.00 350,00 385.20 385.20 1,375.00 1,375.00 850,00 850.00 550.00 380,00 390.00 250.00 250.00 1,000.00 1,000.00
Remove, salvage and replace ex.
15 Railrcad tes 24 LF 25.00 600.00 11.00 264,00 20.00 480.00 16.05 38520 30.00 720,00 20.00 480.00 22.00 528,00 15.00 360.00 10.42 250.08 40.00 960.00
Remove, salvage and replace ex,
16 Stone wall 13 LF 30.00 330.00] 21.00 273.00 25.00 325.00 5914 898.82 65.00 845,00 150.00 1,050.00 44,00 572,00 22.00 286,00 38.50 500.50 75.00 975.00
Remove and discard ex. Conerele
17 pavement 16 5Y 10.00 160.00 11.00 176.00 15.00 240.00 36.11 577.76 55.00 880.00 20.00 320.00 22,00 352.00 24.00 384,00 9.00 144.00 15.00 240.00
18 Remove and discard ex, Tree 10 EA 228.00 2,280,00 220,00 2,200,00 150,00 1,500.00 256,80 2,568.00 275.00 2,750.00 600.00 6,0060.00 11.00 1,100.00 150.00 1,500.00 100,00 1,000.00 300.c0 3,000.00
Remove, salvage and replace 3' wire T y
18 mesh fence w/ T-peosts 46 LF 8.00 368.00 11.00 506,00 16.70 768.20 §.37 385.02 30,00 1,380,00 20.00 920.00 5.00 230.00 5.50 253.00 .69‘.-2é 12.00 §52.00
Remove, salvage and replace 4'
20 chain link fence w/ new posts 152 LF 6.00 912.00 11.00 1,672.00 10.85 1,648.20 2.96 449.92 34.00 5,168.00 25.00 3,800.00 11.00 1,672.00 7.00 1.064.00 10.84 1,647.68 8.00 1,216.00
Remove, salvage and replace 4.5' )
21 chain link fence w/ new posts 117 LF 6.00 702.00 11.00 1,287.00 13.78 1,608.75 3.84 449,28 34.00 3,878.00 28.00 3,276,00 13.00 1,521.00 8.00 936,00 13.75 1,608.75 8.00 936,00
Remove, salvage and replacs &'
22 wood slat fence wi new posts 52 LF 10.00 520.00] 11.00 572.00 31.00 1,812.00 7.41 385.32 45.00 2,340.00 50.00 2,800.00 6.00 312.00 14,00 728.00 30.86 1,609.52 B.00 416.00
Remaove, salvage and reptaces.5'
23 wooed slat fence w! new posts 54 LF 10.00 540,00 11.00 704.00 31.00 1,984.00 6.02 385.28 47.00 3,008.00 50.00 3,20C.00 9.00 576.00 15.00 960.00 30,97 1,982.08 3.00 512.00
Remave, salvage and replace 5'
chain link fence using existing T-
24 | posts 50 LF 8.00 480.00) 11.00 660.00 13.75 825.00 6.42 385.20 30.00 1,800.00 30.00 1,800.00 14.00 840.00 11.00 660,00 13.75 825.00 3.00 480.00
Sub-Total Paving and Drainage & Miscellaneus ltems ...| § 205,415.00 $ 136,432.56 § 145,051,47 $ 189,666.98 $ 206,352.20 $ 183,886.00 $ 188,818.80 $ 212,891.50 $ 144,485,73 $ 231,414.00
B} Signage and Striping and Traffic Control
Remcove, salvage and repiace .
25 | existing regulatory signs 4 EA |$ 100005  400.00(3$ 1100003 44000 || 150.00 | § 600.00{5 86670 |§ 34e680fls  os00ls 36000]|$ =250.00(% 1.0000C[{$ 19500 (§ 7B0.00HS  22.001§ 38005 50.00 | § 20000{$ 250.00)%  1.000.00
26 New 12" while stop bar 1 LS 500,00 500.00 280.00 280.00 300.00 300.00 256.80 256.80 550.00 550.00 250.00 250.00 335.00 335,00 700.00 700.00 200,00 200.00 250.00 250.00
Provide flagmen, temparary TCP
facilities, temporary driveway
bridging as necessary to maintain
27 fraffic during construction 1 LS 8,000,00 8,000.00 1,100.00 1,100,00 15,000,00 15,000,00 750,00 750.00 3,000.00 3,000.0C $,500,00 9,500.00 2,800.08 2,800.00 2,600.,00 2,600.00 10,500.00 10,500,600 17,500,00 17,500.00
Sub-Total Signage and Striping and Traffic Control .| $ 8,900.00 $ 1,820.00 § 15.900.00 $ 4,473.60 $ 3,830.00 $  10,750.00 $ 3,915.00 % 3,388.00 $ 10,900.00 $ 18,750.00
C) Water Distribution
Hot tap, valve and sleeve for new 8" .
28 | 1ine connection ta existing & line 1 EA |$3000.00|¢$ 3,000.00/(% 3,300.00(% 3.300.00/% 2000.00|% 2900.00% 357668 |$ 3,576.68( % 3,115.00 |$§ 3115.00($ 3.200.00 |8 3.20000(l$ 4.400.00 |$ 440000|§ 3.600.00)5 3600.00(% 2800005 28ccoolls 4o0c000({$8 400000
New 8" PVC water main (including
29 testing) 2,048 LF 40.00 £1,840.00 20,00 40,920.00 25.00 51,150,00 26.79 54,812.34 25.00 51,150.00 18.00 36,828,00 27.00 55,242.00 39.00 79,754.00 37.00 75,702.00 27.Dﬁ 55,242.00
an New B" valve, box and cover 7] EA 1,025.00 3,075.00f  1,100.00 7,700.00 1,200.00 8.400.00 2,584.85 [ 7. 754.85. 1,400.00 9.800.00 1,850.00 12,850.00 1,180,00 8,260.00 1,800.00 13,300.00 1,000.00 7,000.00 1,600.00 | .~ 5.400.00 |
New 8" cross connection to existing _
31 ne 1 EA 550.00 550.00 850.00 850.00 1,400.00 1,400.,00 1,564.62 1,564.62 866.00 855.00 650.00 650,00 7,300.00 7,300.00 1,200.00 1,200.00 500.00 500,00 4,000,00 4.,000.00
32 New 8" x 4" reducer 2 EA 335.00 570.00( 225.00 450.00 150.00 380.00 £80.12 1,160.24 275.00 550.00 650.00 1,300.00 80.00 160.00 145.00 290.00 300,00 $00.00 278.00 550.00
33 New 4" valve, box and cover 3 EA 850.00 2.550.00“ 275,00 825,00 500,00 1,500.00 435.41 1,306.23 1,100.00 3,300.00 650.00 1,850.00 745.00 2,235.00 450,00 1,350.00 TE0.00 2,250,00 1,200.00 3,600,800
New sonnection to existing 4" A.C. || - *
34 line 2 EA 300,00 B00.00 225,00 §50.00 550.00 1,100.00 78617 1,672.34 465.60 930,00 1,200,00 2,400.00 550.00 1,100.00 780,00 1 ,5'00;0O 2,000.00 4,080.00 700.00 1,400.00
Remove, salvage and replace ex, . II
35 watar meter 3 EA 100.00 B00.00 11.0¢ £8.00 126.00 1,000.00 160.50 1,284.00 75.00 500.00 950,00 7.600.00 480.00 3,920.00 165.00 1,320.00 300,00 2,400.00 200.00 1.600.00
35 New 8" blowoff valve 1 EA 800.00 BDU.GD" 1,000,00 1,000,00 950,00 $50.,00 1,147.72 1,147.72 755.00 755.00 850,00 850,00 970.00 a70.00 1,000.00 1,000.00 1,000.00 1,000.00 1,000.00 1,000.00
37 New 8" cap 1 EA 400.00 400.00{ 160.00 160.00 150.00 150.00 516.66 516.86 205.00 295,00 250.00 250.00 170.00 170.00 145.00 145.00 500,00 500.00 200.00 200.00
38 New Single Water Service 11 EA 650,00 7.150,00| 650,00 7,150,00 325.00 3,575.00 411,16 4,.522.76 375.00 4,125.00 750.00 8,250.00 645.00 7,095.00 850.00 9,350.00 £00.00 6,600,00 550,00 6,050.00
38 New Dual Water Service 15 EA 800.G0 12,000.00| 800.00 13,500.00 465.00 5,975.00 575.21 8,628.15 585.00 8,775.00 §50.00 14,250.00 850.00 12,750.00 1,100.00 16,500.00 850.00 12,750.00 750.00 11,250.00
40 | New Fire Hydrant Complete 4 EA 3,500.00 14,000.00| 3,500.00 14,000,00 2,500.00 10,000,00 3,104.00 12,416.00 3,300.00 13,200.00 [ 3,650.00 14,600.00 4,160.00 16,640.00 3,900.00 15,600,00 4,000.00 16.000.00 4,100,00 16,400,00
Sub-Total Water Distribution ...| $ 127,435.00 ] $ 90,593,00 $ 89,480,00 $ 100,262.59 $ 97,450.00 $ 105,078.00 $ 120,242.00 $ 144,049.00 $ 132,102,00 $ 110,692.00
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NGCSD/ McKAMEY STREET SEWER REPLACEMENT PROJECT

Bid Tabulation.xs

T l TETRA TECH. INC. BID TARBULATION
Project No. 1015-0010-00
July 23, 2p09
ENGINEER'S ESTIMATE OF COST Pierson Construction InterMountain West Hall Brothers Excavation Sahuare Contracting Empire Excavation B & F Contracting Wheeler Construction DD Haught City Wide Contracting
ftem
No. Description Quanti(J__ Unit Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost
D) Sanitary Sewerage
New 12" PVC sewer main {including
41 testing) 2,630 LF $ 51,00 | $ 134,130.00 || § 30001 % 7890000} § §0.00 | § 157,800.00 || § 203218 7448160 % 3650 |5 95995.00[ ¢ 4500]|3 11835000 s 4340 | 5 11414200 $ 45,00 18] 3 73.00 | § 191,900.00 ] § 90.00 { § 236,700.00
New 8" PVC sewer main (including
42 | testing) 20 LF 47.00 940.00 45.00 900.00 65.00 1,300.00 80.27 1,605.40 20.00 600.00 100.00 2,000.00 118.00 2,380.00 36.00 720.00 73.00 1.460.00 33.00 660,00
43 |~ New 48" sewer manhole 9 EA 3,900.00 35,100,00  2,000.00 18,000.00 2,45C,00 22,050.00 6,462,80 58,165,20 2,820.00¢ 25380.00 [  3,100.00 27,900.00 4,800.00 43,200,00 2,300,00 26,100.00 4,500.00 40,500.00 2,700,00 24,300,00
44 New connection 1o ex. Sewer 1 EA 100.00¢ 100.00 - - - - - - - - - - _ N ~ ~ ~ - -
Remove and discard ex. Sewer
45 manhole 9 EA 300.00 2,700.00 339.00 3,051.00 300.00 2,700.00 1,184.13 10,657.17 1,400.00 12,600.00 800.00 7.200.00 2,500.00 22,500.00 1,400.00 12,600.00 1,500,050 13,500.00 1,400.00 12,600.00
Remove and discard ex. 8" sewer
46 main 920 LF 5.00 4,600.00 1.70 1,564.00 4.00 3.680.00 377 3,466.40 8.00 7,360.00 5.00 4,600.00 7.00 644000 3.50 3,220.00 5.00 4,600.0G 22.50 20,240.00
Abandon ex. 8" sewer (flush, ‘l - *
47 | chlorinate and grout) 1 LS 2,500,00 2,500.00 1,600.00 1,600.00 5,000.00 5,000.00 3,466.80 3,466.80 2,800.00 2,800.00 || &,500,00 8,500.00 4,000.00 4,000.00 4,100.00 4,100.00 4,500.00 4,500.00 5,200.00 5,200.00
Provide drilled conneclion to ex,
48 | manhole 1 EA 300.00 app.oof]  1,100.00 1,100.00 300.00 300.00 1,027.20 1,027.20 750,00 750,00 || 1,200.00 1,200.00 1,100.00 1,100.00 £50.00 £50.00 800.00 800,00 1,900.00 1,900.00
49 Connect ex. Sendce to new main 36 EA 700.00 23,800.00 700,00 25,200,00 650.00 23,400,00 485,97 17,494.92 810.00 29,160.00 £50.00 23,400.00 840,00 30,240.00 750.00 27,006.00 500,00 18,000.00 1,300.00 46,800.00
Connect ex. 8" VCP {ine to new .
manhole (using at least 20LF of 12"
PV, 8" x 12" reducer and Femco
50 clamps) 6 EA 500.00 2,400.09 900.00 §,400,00 750.00 4,500.00 686.19 4,111.14 500.00 3,000.00 650.00 3,900.00 1,500.00 9,000.00 240.00 1.440.00 2,200,00 13,200.00 1,400.00 8,400.00
51 New B" service connection 2 EA 1,050.00 2,100.00] 900.00 1,800.00 900.00 1,800.00 1,024.05 2,048.10 #10.00 1,620.00 550.00 1,300,00 1,400.00 2,800.00 900.00 1,800,00 700.00 1,400.00 1,100.00 2:200.00
Provide temporary service '
conneciions, pumping as nesessary
for continued service during ‘
52 construetion 1 LS 12,000.00 12,000.00F  2,200.00 2,200.00 5,000.00 5,000.00 18.874.80 18,874.80 5,000.00 5,000.00 3,500,00 3,500.00 10,100.00 10,100.00 §,000.00 8,000,00 12,650.00 12,650.00 £,400.00 5,400.00
Sub-Total Sanitary Sswerage ...| § 220,670.00 $ 139,715.00 $ 227,530.00 $ 195,400.73 $ 184,265.00 $ 201,550.00 $ 245,902.00 $ 205,595.00 $ 302,600.00 S 364,400,00
Sub-Total A through DB ...| § 562,424,00 $ 368,560.56 $ 477,961.47 $ 489,803,90 $ 492,037.20 4 501,564.00 % 569,877.90 $ 566,823.50 $ 590,087.73 $ T25.256.00
Contingencies {15%) ...| 5 84,363.60 5 - $ - S
TOTAL ...J| § 646,787.60 $ 368,560.56 $ 477,961.47 $ 489,803,90 $ 492,037.20 $ 501,564.00 $§ 559,6877.90 $ 5§90,087.73 $ 725,256.00
'Hall Brothers Added contingency items 4 & § to total bid. 1tem 30 - total cost is anly for three 8" valves, not 7.
B & F Contractors ltam 14 - Unit cost $55, but total cast Is $550 for 1 LS - Total matches their bid
Wheeler Construction Total off by $200, ltem 41 - total cost should be $118,350.00, ltem 34 - total cost should be $1,560.00 - Total bid should actually be $565,586.50
DD Haught Item 19 - total cost should be $769.12 - their total bid is with the $769.22
City Wide Contracting Add contingency itemns 4 & 5 to total bid. Hem 30 - total costis only for three 8" valves, nat 7
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